STATE OF CALIFORNIA — NATURAL RESOURCES AGENCY ARNOLD SCHWARZENEGGER, Governor

CALIFORNIA ENERGY COMMISSION

1516 NINTH STREET
SACRAMENTO, CA 95814-5512
Www.energy.ca.gov

September 7, 2010

To: INTERESTED PARTIES

SUBJECT: PROGRAM OPPORTUNITY NOTICE (RFP) 700-09-001
ADDENDUM #1
SUPPORT OF THE RENEWABLE ENERGY TRANSMISSION
INITIATIVE

NOTICE IS HEREBY GIVEN THAT THE ABOVE SOLICITATION IS AMENDED AS FOLLOWS:

1. Please find the following pages of the RFP are hereby amended as follows:

“Replace pages 2, 9,10,12,13, and 29, with the attached pages 2,9,10,12,13,29,
dated September, 7 2010.

Please note that the end date of this agreement has changed from 3/31/2012 to
3/12/2013.

Proposals must be delivered no later than 3:00PM EST September 14, 2010.
Except as herein amended, all other terms and conditions shall remain the same.
Sincerely,
Andrew Ferrin

ANDREW FERRIN
Contract Officer
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l. Introduction

BACKGROUND

The Renewable Energy Transmission Initiative (RETI) is a voluntary and informal
stakeholder collaborative which was established in 2007 to: (1) help identify the
transmission infrastructure needed to accommodate California’s renewable energy
goals; (2) provide information to decision makers; (3) facilitate transmission corridor
identification and designation; (3) facilitate transmission and generation siting
permitting; and (4) support future energy policy.
(http://www.energy.ca.gov/reti/background.html)

To accomplish these goals, RETI is designed as a “stakeholder planning collaborative
[that will] gather information and advice, and then ... build active and consensus support
for specific plans for renewable energy and related transmission development.”
(http://www.energy.ca.gov/reti/index.html)

The complete program description of RETI and its structure, RETI reports, and detailed
information from various RETI working groups are found in on the RETI website,
[www.energy.state.ca.us/reti]. This planned contract will build on RETI’s prior body of
work and the work performed under this contract is expected to be consistent with
RETI's prior work. Therefore, proposers are expected to review and be familiar with
RETI's principles of operation and the extensive RETI materials available on the RETI
website before preparing their proposals.

PURPOSE OF RFP

The purpose of this RFP is to select a qualified contractor to provide support services to
RETI stakeholders that include coordinating and facilitating meetings, seeking
consensus decisions from stakeholders and participants, and preparing reports and
other documents on actions and decisions reached by stakeholders. The Contractor
will be relied upon for its: 1) familiarity, experience and expertise regarding policy and
technical issues related to RETI analyses, and with renewable transmission planning,
permitting, and development; 2) facilitation skills in dealing with multiple parties with
divergent views; 3) ability to work with multiple stakeholders on a variety of complex
issues; and 4) coordination of multiple facets of the RETI process simultaneously.
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l. INTRODUCTION, CONTINUED

KEY ACTIVITIES AND DATES

Key activities and times for RFP are presented below. This is a tentative schedule;

please call the Contracts Office to confirm dates.

ACTIVITY ACTION DATE
RFP Release 8/3/2010
Deadline for Written Questions 8/19/2010 5 P.M.
Pre-Bid Conference 8/19/2010
Distribute Questions/Answers and Addenda (if any) to RFP 8/30/2010
Deadline to Submit Proposals by 3:00 p.m. 9/14/2010
Clarification Interviews (If necessary) TBD
Notice of Proposed Award 9/29/2010
Commission Business Meeting 11/17/2010
Contract Start Date 12/20/2010
Contract Termination Date 3/31/20132

AVAILABLE FUNDING

There is $750,000.00 available for the contract resulting from this RFP.

PRE-BID CONFERENCE

There will be one Pre-Bid Conference; participation in this meeting is optional
but encouraged. The Pre-Bid Conference will be held at the date, time and location
listed below. Please call (916) 654-4392 or refer to the Energy Commission's website at

www.energy.ca.gov to confirm the date and time.
August 19, 2010

2P.M.
California Energy Commission

3rd Floor Conference Room (“Fishbowl”)

1516 9th Street
Sacramento, CA 95814
Telephone: (916) 654-4392

PARTICIPATION THROUGH WEBEX

For participation through WebEX, the Energy Commission's on-line meeting service,

follow the instructions below:
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l. INTRODUCTION, CONTINUED
COMPUTER LOGON WITH A DIRECT PHONE NUMBER:

* Please go to https://energy.webex.com and enter the unique meeting number:
923 921 147

* When prompted, enter your information and the following meeting password:
meeting@?2

* After you login, a prompt will appear on-screen for you to provide your phone number.
In the Number box, type your area code and phone number and click OK to receive a
call back on your phone for the audio of the meeting. International callers can use the
"Country/Region" button to help make their connection.

COMPUTER LOGON FOR CALLERS WITH AN EXTENSION PHONE NUMBER,
ETC.:

* Please go to https://energy.webex.com and enter the unique meeting number:
923 921 147

* When prompted, enter your information and the following meeting password:
meeting@?2

* After you login, a prompt will ask for your phone number. Click: CANCEL.

* Instead, call 1-866-469-3239 (toll-free in the U.S. and Canada). When prompted, enter
the meeting number above and your unigue Attendee ID number which is listed in the
top left area of your screen after you login. International callers can dial in using the
"Show all global call-in numbers" link (also in the top left area).

TELEPHONE ONLY (NO COMPUTER ACCESS):

* Call 1-866-469-3239 (toll-free in the U.S. and Canada) and when prompted enter the
unique meeting number above. International callers can select their number from:
https://energy.webex.com/energy/globalcallin.php

If you have difficulty joining the meeting, please call the WebEx Technical Support
number at 1-866-229-3239. Please be aware that the meeting's WebEx audio and on-
screen activity may be recorded.

QUESTIONS

During the RFP process, questions of clarification about this RFP must be directed to
the Contracts Officer listed in the following section. You may ask questions at the Pre-
Bid Conference, and you may submit written questions in writing via mail, electronic
mail, FAX, and by phone. However, all questions must be received by 5:00 pm on the
day of the Pre-Bid Conference. After the Pre-Bid Conference, question and answer
sets will be mailed to all parties who requested a copy of this RFP from the Commission
Contracts Office and all that attended the Pre-Bid conference. The questions and
answers will also be posted on the Commission’s website at:
http://www.energy.ca.gov/contracts/index.html.
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l. INTRODUCTION, CONTINUED

Any verbal communication with a Commission employee concerning this RFP is not
binding on the State and shall in no way alter a specification, term, or condition of the
RFP.

CONTACT INFORMATION

Andrew Ferrin, Contracts Officer
California Energy Commission
1516 Ninth Street, MS-18
Sacramento, California 95814
Telephone: (916) 654-4921
FAX: (916) 654-4423
E-mail: aferrin@energy.state.ca.us

RESPONSES TO THIS RFP

Responses to this RFP shall be in the form of Technical and Cost Proposals according
to the format described in Section IV of this RFP (Proposal Format, Required
Documents, and Delivery). The Technical Proposal shall document the Bidder’'s and
any subcontractor’s approach, experience, qualifications, and project organization to
perform the tasks described in Part Il (Scope of Work and Deliverables), and the Cost
Proposal shall detail the Bidder’s and any subcontractor’s budget to perform such tasks.

REFERENCE DOCUMENTS

Bidders responding to this RFP should familiarize themselves with the documents linked
to the following web page:

http://www.energy.ca.gov/reti/index.html
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. Scope of Work and Deliverables

ABOUT THIS SECTION

This section describes the contract scope of work, deliverables and due dates under the
direction of the Commission Contract Manager (CCM).

BACKGROUND

The Renewable Energy Transmission Initiative (RETI) is a voluntary and informal
stakeholder collaborative which was established in 2007 to help identify the
transmission infrastructure needed to accommodate California’s renewable energy
goals; facilitate renewable transmission corridor identification; facilitate renewable
transmission and generation permitting processes; support renewable energy policy
development; and influence federal, state, and local agency renewable transmission
infrastructure initiatives. (http://www.energy.ca.gov/reti/background.html)

To accomplish these goals, RETI is designed as a “stakeholder planning collaborative
[that will] gather information and advice, and then ... build active and consensus support
for specific plans for renewable energy and related transmission development.”
(http://www.energy.ca.gov/reti/index.html)

The complete program description of RETI and its structure, RETI reports, and detailed
information from various RETI working groups are found in on the RETI website,
[www.energy.state.ca.us/reti]. This contract will build on RETI's prior body of work and
the work performed under this contract is expected to be consistent with RETI’s prior
work. Therefore, proposers are expected to review and be familiar with RETI’s
principles of operation and the extensive RETI materials available on the RETI website
before preparing their proposals. See: http://www.energy.ca.gov/reti/index.html

GENERAL REQUIREMENTS OR GOALS AND OBJECTIVES

The purpose of this RFP is to select a qualified contractor to provide support services to
RETI stakeholders that include coordinating and facilitating meetings, seeking
consensus decisions from stakeholders and participants, preparing reports and other
documents concerning actions and decisions reached by the RETI stakeholders;
maintaining and expanding RETI databases, and submitting monthly progress reports
and a final contract report to the CCM. The Contractor will be relied upon for its: 1)
familiarity, experience and expertise regarding policy and technical issues related to
RETI analyses, and with renewable transmission planning, permitting, and
development; 2) facilitation skills in dealing with multiple parties with divergent views; 3)
ability to work with multiple stakeholders on a variety of complex issues; and 4)
coordination of multiple facets of the RETI process simultaneously. Deliverables
pursuant to this proposed contract will be submitted to the CCM.
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Il. ScoPE OF WORK AND DELIVERABLES CONTINUED

TAsSK 1. CONTRACT MANAGEMENT

TAsk 1.1: KICKOFF MEETING

THE CONTRACTOR SHALL:

e Attend a “kick-off” meeting with the CCM, Contracts Officer, the Accounting
Office, and the Contractor’s Project Manager. The administrative and technical
aspects of this contract will be discussed.

e Summarize the topics discussed and meeting outcomes.

DELIVERABLES:
e Kick-off meeting summary notes

e Work Plan (draft)
TASK 1.2: INVOICES

THE CONTRACTOR SHALL:

e Prepare invoices for all reimbursable expenses incurred performing work under
the contract. Official invoices must be submitted to the Energy Commission’s
Accounting Office.

TASK 1.3: SUBCONTRACTORS

IN THE EVENT SUBCONTRACTORS ARE PART OF THE CONTRACTOR’S PROPOSAL,
THE CONTRACTOR SHALL:

e Manage and coordinate subcontractor activities. The Contractor is responsible
for the quality of all subcontractor work and the Energy Commission will assign
all work to the Contractor. If the Contractor decides to add new subcontractors
during the term of the contract, the Contractor shall notify the CCM who will
follow the Energy Commission’s process for adding or replacing subcontractors.

TASK 1.4: MONTHLY PROGRESS REPORTS

The goal of this task is to periodically verify that satisfactory and continued progress is
made towards achieving the objectives of the project.
THE CONTRACTOR SHALL:

e Prepare monthly progress reports which summarize all contract activities
conducted by the Contractor for the reporting period, including:

0 An assessment of the ability to complete the contract within the current
budget and any anticipated cost overruns.

e Each progress report is due to the CCM by the 15" of the month after the end of
the reporting period.

DELIVERABLES:

e Monthly Progress Reports
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Il. ScoPE OF WORK AND DELIVERABLES CONTINUED

TASK 1.5: FINAL REPORT

The goal of this task is to prepare a comprehensive written Final Report that describes
the original purpose, approach, results and conclusions of the work performed under
this contract. The Final Report will be a public document. If the Energy Commission
confers confidential status on the Contractor, the Contract shall prepare a confidential
version of the Final Report as well, in which case the Contractor shall perform the
following subtasks for both the public and confidential versions of the Final Report.

TAsK 1.5.1: FINAL REPORT OUTLINE

THE CONTRACTOR SHALL:

e Prepare and submit an electronic draft outline of the Final Report to the CCM for
review and approval. The CCM will provide written comments to the Contractor
on the draft outline within 10 working days of receipt.

e Prepare and submit a final outline to the CCM that addresses the CCM’s
comments on the draft outline within 5 days of receipt of the CCM’s comments on
the draft outline. The CCM shall provide further comments on the final outline
within 5 working days of receipt or approve the final outline as submitted. If
necessary, the contractor shall prepare a revised final outline to the CCM that
addresses the CCM’s comments on the final outline within 5 working days of
receipt.

DELIVERABLES:
e Outlines of the Final Report (draft and final)

TAsK 1.5.2: FINAL REPORT

THE CONTRACTOR SHALL:

e Prepare a draft Final Report on the contract in accordance with the approved
final outline and submit the draft Final Report to the CCM for review and
| comment within 10 working days of receipt of the CCM’s final comments on the
final outline. The CCM will provide written comments within 5 working days of
receipt.

e Prepare and submit a Final Report on the contract that addresses all of CCM’s
comments on the draft Final Report within 5 working days of receipt of the CCM’s
comments. The CCM may require other changes that the contractor shall
address in the revised draft Final Report. Once final editing is completed, the
CCM shall make any final changes and provide written approval to the Contractor
within 5 working days. The Final Report must be completed on or before the
termination date of the contract.

e Submit one bound and one electronic copy of the Final Report with the final
invoice.

DELIVERABLES:
e Final Report (draft and final)

| ©o:af98/73/10 Page 7 of 29 RFP # 700-09-701-01



Il. ScoPE OF WORK AND DELIVERABLES CONTINUED

TAsK 1.6: WORK PLAN

THE CONTRACTOR SHALL:

Propose, obtain CCM approval of, and adhere to a work plan for the duration of the
contract and the Contractor’s service to the Energy Commission. The draft work plan
shall be presented at the kickoff meeting described in Task 1.1, and revised per
direction and discussions of the CCM.

DELIVERABLES:
e Work Plan (final)

TASK 2: ORGANIZE, FACILITATE, AND COORDINATE MEETINGS

RETI has established a public process which involves representatives of state and
federal regulatory agencies, local governments, the California Independent System
Operator (California ISO), investor and publicly owned utilities (IOUs and POUs,
respectively), native American tribes, the military, renewable energy developers, the
environmental community, ratepayers, and renewable power developers. To date,
RETI has functioned on a consensus basis. A contractor has coordinated the process
and facilitated stakeholder participation, managed the consensus identification and
refinement of competitive renewable energy zones (CREZs) and identification of
conceptual transmission projects that can be incorporated into the California ISO and
POU transmission planning processes.

| ©o:af98/73/10 Page 8 of 29 RFP # 700-09-701-01



Il. ScoPE OF WORK AND DELIVERABLES CONTINUED

The Contractor shall provide ongoing support for the RETI collaborative effort. The
Contractor shall organize and lead RETI's various working groups and committees,
including the Technical Working Groups (TWGs), Coordinating Committee (CC),
Stakeholder Steering Committee (SSC), Plenary Stakeholder Group (PSG), and any
other working groups, as directed by the CCM. The Contractor shall facilitate
discussion and communication of issues, implications, and other efforts related to
renewable transmission planning and development efforts to support renewable energy
project development at formal meetings, as part of the process of leading various
working groups, and outside of meetings as necessary. The Contractor shall also
undertake administrative activities such as preparing meeting notices, working out
meeting logistics, developing meeting agendas, and distributing meeting notes and
action items. The Contractor shall also perform other services related to this task as
may either be directed by the CCM or proposed by the Contractor and approved by the
CCM.

Typically, the SSC meets monthly, usually alternating between the Sacramento and San
Francisco areas; the CC meets twice monthly by telephone conference; TWGs are
established and meet as the need arises, often holding meeting using WebEXx. A review
of the meeting materials from the RETI website may be useful.

DELIVERABLES:

e Meeting announcements — 5-werking-days-before-each-meeting-

e -Draft Summary Meeting Notes (for Stakeholder Steering Committee meetings),

including list of attendees.-5-werking-days-aftereach-meeting.

e Final Summary Meeting Notes (for Stakeholder Steering Committee (SSC)
meetlngs) including Ilst of attendees.

0 h-meeting—Summary
Meetmg Notes for Coordmatmg Commlttee Meetlngs including list of attendees.

e e a]

e Report to SSC summarizing activities of Working Groups that have been active
since the last SSC meeting

e Summary Meeting Notes for Working Group Meetings—, including list of
attendees.

TAsSk 3: DATA MAINTENANCE

In conjunction with the RETI stakeholders, RETI has developed several databases that
the Contractor shall maintain and expand. These include:

o CREZ Energy and Capacity Data (Excel) - includes a list of all CREZ being considered
by RETI, including out of state areas. For each CREZ, energy and capacity deemed to
have potential economic viability are provided by technology, together with indicators of
energy cost and environmental concerns.
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Il. ScoPE OF WORK AND DELIVERABLES CONTINUED

e CREZ Environmental Data (Excel and GIS files)

o0 Excelfile: Includes a list of all CREZ being considered by RETI, excluding out of
state areas. For each CREZ, data representing energy, land use, and
environmental criteria (Shown in Phase 1B Report section 4-1 and in Phase 2B
Report section 5-1) are provided as well as the relative environmental concern of
each RETI CREZ.

0 GlISfiles: Includes supporting data, and supporting data layers from the
California Department of Fish and Game (DGF), Department of Conservation
(DOC), and Environmental Protection Agency (EPA) related to Important Bird
Areas (IBAs), wildlife corridors, and brown field and mining sites. GIS layers are
used to produce data for IBAs, wildlife corridors, and brown field and mining
sites. Updates are reflected in the Excel spreadsheet.

| «—Environmental Transmission Data (Excel): Includes a list of all transmission segments
being considered by RETI. For each transmission segment, the right of way
requirements, type of transmission upgrade, and the expert environmental concern. are

The Contractor shall maintain the integrity of RETI data, and shall update and revise the
databases described above at the direction of the SSC or the CCM. Several other efforts (listed
below), initiated after RETI began its work may produce additional data that the Contractor
may be required to add to the RETI databases and RETI maps. As these data are
available, they shall be incorporated into RETI's existing databases as directed by the
SSC or the CCM. Thus, RETI's work will subsequently both feed into and incorporate
updates from subsequent transmission planning cycles of the various organizations and
planning efforts listed below. This iterative process will assure that RETI data is
regularly revised to reflect the products of these and other related processes in
response to the Governor’s Executive Order S-14-08. (See: http://gov.ca.gov/executive-
order/11072/ other processes may develop, results of which the Contractor may be
required to incorporate into RETI's databases.

Efforts related to RETI that may produce data that the Contractor will be responsible for

adding to RETI databases include but are not limited to:

e California Independent System Operator’s (California ISO) Transmission Planning
Process (TPP)

e California Public Utilities Commission’s (CPUC) Long-Term Procurement

Proceeding (LTPP)

California Transmission Planning Group (CTPG)

Transmission Corridor Identification and Designation

Desert Renewable Energy Conservation Plan (DRECP)*

U.S. Bureau of Land Management (BLM) Solar Programmatic Environmental Impact

Statement (PEIS) to evaluate utility-scale solar energy development?

!, <http://www.energy.ca.gov/33by2020/index.html>
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Il. ScoPE OF WORK AND DELIVERABLES CONTINUED

e California Desert Protection Act of 2010 (Senator Dianne Feinstein, S.2921)

DELIVERABLES:
e Updated databases — 30 days after updated data are available.

TASK 4: INTERACTIONS WITH OTHER PROCESSES

An important part of the next phase of RETI will be to provide a forum for agencies and
entities that plan, propose, and permit electrical transmission projects to vet proposals
with RETI stakeholders. RETI has working relationships with the CTPG, the California
ISO, the CPUC, the California Energy Commission (Energy Commission), the Desert
Renewable Energy Conservation Plan (DRECP) and the BLM. RETI has developed an
informal process that provides these and other groups a forum at which to vet and
receive important feedback from RETI stakeholders during the conception, formulation
and development of electrical transmission plans that will connect sources of renewable
energy with the statewide electrical transmission grid. The outcome of these informal
processes should be identifying areas where electrical transmission-related proposals
related to renewable resources could be improved on a statewide basis.

The Contractor shall facilitate full consideration of RETI’'s comments and products into
the CTPG transmission planning process, the California ISO’s TPP, the CPUC’s LTPP,
the Energy Commission’s Integrated Energy Policy Report (IEPR) and the related
Strategic Transmission Investment Plan (STIP), the BLM Solar Programmatic
Environmental Impact Statement (PEIS), and the DRECP and other transmission and
generation project development initiatives and processes affecting California renewable
energy development, as directed by the CCM. The entities involved in the CTPG, TPP,
LTPP, and other transmission planning initiatives are involved in studies which will
ultimately lead to transmission project development and related permit applications.
RETI's work under this contract will build upon the body of work it has accomplished to
date and will further RETI’s contribution to the next steps leading to transmission project
development and permit application and processing.

The Contractor shall prepare and present reports to the SSC and the CC as necessary,
to inform and update them regarding developments in various processes, including but
not limited to those listed above. The Contractor shall enlist the members of the SSC in
discussions relevant to these activities and developments and their relevance and
implications for RETI, and if necessary, on RETI’s response to them.

DELIVERABLE:

2

[http://feinstein.senate.gov/public/index.cfm?FuseAction=NewsRoom.PressReleases&ContentRecord_id=
b3ch1lc7d-5056-8059-7644-b14713dcclab5&Region_id=&Issue_id=].
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ScoPE OF WORK AND DELIVERABLES CONTINUED

e Report to the SSC summarizing efforts made and/or results realized

DELIVERABLES AND DUE DATES FOR ALL TASKS

Task Deliverable Due Date
1 Contract Work Plan (draft) At kick-off meeting
Management
| Summary Meeting Notes_and 5 working days after
Work Plan (final) kick-off meeting
Monthly progress reports 15" day of each month
On or before
Final Report outline (draft) 10/08/2012
| 10/29/2012
Final Report outline (final)
11/13/2012
Final Report outline (revised, if
necessary
11/29/2012
Final Report (draft)
On or before
Final Report draft (revised, if 12/20/2012By
necessary) termination-date-of
e
Final Report (final)
2 Facilitate and Meeting Announcements 5 working days before
Coordinate meeting
Meetings
Draft Summary Meeting Notes (for | 5 working days after
Stakeholder Steering Committee meeting
meetings)
Final Summary Meeting Notes (for | 5 working days after
Stakeholder Steering Committee approved by SSC
(SSC) meetings) members
Summary Meeting Notes for 5 working days after
Coordinating Committee Meetings | meeting
Summary Meeting Notes for all 5 working days after
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Il. ScoPE OF WORK AND DELIVERABLES CONTINUED

Working Group meetings meeting
Report to SSC summarizing 5 working days before

| activities of Working Groups that each SSC meeting
have been active since the last

SSC meeting.
3 Data Updated databases: see description | One month after the
Maintenance under Task 3, above. data becomes
available
4 Interactions with | Report to the SSC summarizing One month after the

Other Processes | efforts made and/or results realized | activity occurs
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[1l. Evaluation Process and Criteria

ABOUT THIS SECTION

This section explains how proposals will be evaluated. It describes the evaluation
stages, preference points, and scoring of all proposals. A Bidder’s proposal will be
evaluated and scored based on its response to the information requested in this RFP.
During the evaluation and selection process, the Energy Commission may interview a
Bidder either by telephone or in person at the Energy Commission for the purpose of
clarification and verification of information provided in the proposal. However, these
interviews may not be used to add to or change the contents of the original proposal.

PROPOSAL EVALUATION

To analyze all Proposals, the Energy Commission will organize an Evaluation
Committee. The Proposals will be analyzed in two stages:

Stage One: Administrative and Completeness Screening

The Contracts Office will review Proposals for compliance with administrative
requirements and completeness. Proposals that fail Stage One will be disqualified and
eliminated from further evaluation.

Stage Two: Technical and Cost Evaluation of Proposals

Proposals passing Stage One will be submitted to the Evaluation Committee to score
proposals based on the Evaluation Criteria in this Section. The Evaluation Committee
may, at its discretion, seek clarification of any point in the written technical proposal
through a clarification interview with the Bidder. All Preferences will be applied, if
applicable, to all proposals attaining a minimum technical score of 700 points or more.
Proposals not attaining a minimum technical score of 700 points or more shall not be
eligible for award.
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II. EVALUATION PROCESS AND CRITERIA CONTINUED

Notice of Proposed Award

Subsequent to the Proposal evaluations, the Commission will post a “Notice of
Proposed Award” at the Commission’s headquarters in Sacramento, and on the
Commission’s Web Site.

Scoring Scale
The Evaluation Committee will give a score from zero (0) to ten (10) for each criterion
described below. The point calculations reflect the averages of the combined scores of
all Evaluation Committee members.

Point Scale
v Is not in substantial accord with the RFP requirements.
v' Has a potential significant effect on the amount paid or net cost to the
0 Points State or the quality or quantity of product and/or service.
v" Provides an advantage to one competitor over the other competitors,
for example, not paying minimum wages.
v" The proposal states a requirement, but offers no explanation of how or
13 what will be accomplished.

Points | ¥ The response contains a technical deficiency which is an inaccurate
statement or reference concerning the how, what, where, or when,
which is part of an overall statement or description.

4-6 v/ Satisfies the minimum requirements and describes generally how

Points and/or what will be accomplished.

v Satisfies the minimum requirements and in an exemplary manner
7-9 specifically describes how and/or what will be accomplished, using

Points sample products and illustrative materials (e.g., reports, diagrams,
charts, graphs, etc.).

v' Exceeds the minimum requirements and in an exemplary manner
10 specifically describes how and/or what will be accomplished both

Points guantitatively and qualitatively, using sample products and illustrative

materials (e.g., reports diagrams, charts, graphs, etc.).

Preference Points

A Bidder may qualify for non-technical preference points such as Small/Micro Small
Business, Non-Small Business, and Disabled Veteran Business Enterprises (DVBE).
Each qualifying Bidder passing the minimum technical evaluation of 700 points will
receive the applicable preference points.
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II. EVALUATION PROCESS AND CRITERIA CONTINUED

Small / Micro-Business

Bidders who qualify as a State of California certified small business will receive five
percent (5%) preference points based on the highest responsible bidder's total score, if
the highest scored proposal is submitted by a business other than a certified small
business. Bidders qualifying for this preference must submit their Small Business
Certification and document their status in Attachment 1, Contractor Status Form.

Non-Small Business

Government Code Section 14838(b) (2) also provides for a non-small business
preference.

The preference to a non-small business bidder that commits to small business or micro-
business subcontractor participation of twenty-five percent (25%) of its net bid price
shall be five percent (5%) of the highest responsive, responsible bidder’s total score
(RFP secondary). A non-small business, which qualifies for this preference, may not
take an award away from a certified small business. The small business regulations are
located at 2 CCR 1896 et seq. Bidders qualifying for this preference must document the
small business status of all subcontractors on Attachment 3.4 and submit all applicable
Small Business Certifications.

Target Area Contract Preference Request

The Target Area Contract Preference Act (Government Code Section 4530 et seq.)
provides five percent (5%) preference points to California-based companies that
perform state contract work in a distressed area. Bidders should complete RFP
Attachment 7 if they qualify for this preference. If you have further questions or need
additional information on this matter, please contact TACPA/LAMBRA Preference
Program Group at (916) 375-46009.

Enterprise Zone Request

The Enterprise Zone Act (Government Code Section 7070, et seq.) provides preference
points as an incentive for business and job development in distressed and declining
areas of the State. Bidders should review RFP Attachment 8 to determine if they qualify
for this incentive. If you have further questions or need additional information on this
matter, please contact TACPA/LAMBRA Preference Program Group at (916) 375-4609.

Local Agency Military Base Recovery Act

The Local Agency Military Base Recovery Act (LAMBRA, Government Code Section
7118, et seq.) provides five percent (5%) preference points to California-based
companies that perform State contract work in the LAMBRA. Bidders should review
RFP Attachment 9 to determine if they qualify for this preference. If you have further
guestions or need additional information on this matter, please contact
TACPA/LAMBRA Preference Program Group at (916) 375-4609.
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II. EVALUATION PROCESS AND CRITERIA CONTINUED

Disabled Veteran Business Enterprise Incentive

The DVBE Incentive program was established pursuant to Military & Veterans Code
Section 999.5(2) and Department of General Services’ Regulations 2 CCR 1896.98
et.seqg. The information in Attachment 3.1 explains how the incentive is applied and
how much of an incentive will be given.
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EVALUATION PROCESS AND CRITERIA CONTINUED

EVALUATION CRITERIA AND WEIGHT FACTORS

All proposals must include the elements discussed below, in sufficient detail to
determine a score. (Please note the primary basis for scoring of criteria 1 through 7 is
the Bidder’s “Approach to Tasks in Scope of Work” document, which must be submitted

as part of Proposal Volume 2 Technical and Cost Response (see Part IV of this RFP).

Weight | Total
Evaluation Criteria Factors | Possible
Score

1. Approach to Scope of Work 15 150

a. Responsiveness to Scope of Work (SOW) requirements.

b. Responsiveness to intent of SOW tasks.

c. Understanding of all the technical areas and functions identified.

d. Logic and clarity of the proposed approach.

e. Feasibility of proposed approach.

f. Identification of personnel assigned to each task.
2. Company/Team, Team Experience and Technical Expertise 15 150

Appropriateness of proposed team members to various tasks.

Identification of a project coordinator, qualification to perform the work.
Description of the personnel to be employed during performance (by classification
or title), qualifications to perform the work, and roles in this proposed contract.
Depth of team members’ experience working together.

Depth of coverage for all technical areas and functions identified.

Demonstrated experience, understanding and judgment to handle complex
issues.

Resumes for each contract participant describing relevant experience and
appropriate education.

If subcontractors are contemplated, identification of those persons or firms, the
portions and monetary percentages of the work to be done by the subcontractors
how they were selected and why, resumes of each subcontract participant, and a
description of how subcontracted work will be controlled, monitored, and
evaluated.

Professional awards.

Experiences relevant to executing the tasks in the RFP.
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II. EVALUATION PROCESS AND CRITERIA CONTINUED

a. Complexity and relevance to this RFP SOW
b. Comprehensiveness and quality of any analysis and the overall work product

Weight | Total
Evaluation Criteria Factors | Possible
Score
3. Scope of Experience 15 150
a. Collaborative stakeholder planning activities/contracts that were successfully
conducted and/or concluded, with at least one sample of such work.
b. Complexity and relevance of past work as it relates to the work anticipated under
this RFP SOW.
c. Knowledge of California’s renewable energy policy, and experience with issues
related to implementation of California’s renewable energy projects.
d. Knowledge of and experience with California transmission planning principles and
models.
e. History of working relationship between the team members and state and federal
regulatory agencies, local , governments, the California ISO, investor and publicly
owned utilities (IOUs and POUSs), native American tribes, the military, renewable
energy developers, the environmental community, and ratepayers including any
significant successes.
4. Team Organizational Structure 15 150
a. Bidder’s organizational structure, including company as a whole and specifically
the entire contract team.
b. Methods of internal communication, management structure, and approach to
delegating tasks.
c. Team structure, strength, responsiveness to the RFP.
d. Effectiveness of team members to execute approaches to tasks identified in the
Bidder's response to this RFP.
e. Qualifications of team members to execute tasks to which they would be
assigned.
f. Interrelationships of team members to act in a coordinated and cohesive fashion.
g. Ability to establish working relationships with stakeholders.
h. Location of the Bidder's and Subcontractor's headquarters and satellite office(s)
and proposed methods of minimizing costs to the State.
5. Client References 5 50
Strength of Client References
6. Previous Work Products 5 50
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II. EVALUATION PROCESS AND CRITERIA CONTINUED

Weight | Total
Evaluation Criteria Factors | Possible
Score
7. Cost Factor — Suitability of Budget 30 300
a. Suitability of budget for the Scope of Work. The project budget itemizes
reasonable costs for personnel, in-direct costs, subcontractors, equipment,
operating expenses, fees, etc., for each task.
b. The proposal itemizes the budget in sufficient detail to justify the expenditures by
task. The Budget includes the required information for personal services,
subcontractors, operating expenses, fees, and total expenditures.
C. Appropriate assignment of personnel (and subcontractors, if relevant) and
adequacy of the hours allotted to complete various tasks.
d. Effectiveness of firm’s strategies to minimize costs to the State.
The information provided includes the total cost of the project, with a detailed breakdown
showing how the costs were determined and the desired method of payment. The
detailed budget breakdown includes for the duration of the contract the following:
Identification of position/classification titles funded.
Salary rates or ranges per position/classification.
Percentage of time devoted to the work.
Fringe benefits.
Operating expenses.
Travel and per diem expenses.
Overhead or indirect costs.
Subcontractors with the same type of cost details.
Any Other costs.
Total Technical Score (minimum: 700) 100 1000

Small / Micro Business Preference

Points based on
highest technical score

Non-Small Business Preference

Points based on
highest technical score

TACPA, EZA, or LAMBRA

Points based on
highest technical score

DVBE Incentive

Points based on DVBE
commitment. See
Attachment 3.1.

Total Score

Total score based on
total technical score
and applicable
preference points
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IV. Proposal Format, Required Documents, and Delivery

ABOUT THIS SECTION

This section contains the format requirements and instructions how to submit a
proposal. The format is prescribed to assist the Bidder in meeting State bidding
requirements and to enable the Commission to evaluate each proposal uniformly and
fairly. Bidders must follow all Proposal format instructions, answer all questions, and
supply all requested data.

REQUIRED FORMAT FOR A PROPOSAL

All proposals submitted under this RFP must be typed or printed using a standard
11-point font, singled-spaced and a blank line between paragraphs. Pages must be
numbered and sections titled and printed back-to-back. Spiral or comb binding is
preferred. Tabs are encouraged. Binders are discouraged.

NUMBER OF COPIES
Bidders must submit the original and 4 copies of Volume 1 and Volume 2.

Bidders must also submit electronic files of the proposal on CD-ROM diskette along
with the paper submittal. Electronic files must be in Microsoft Word XP (.doc format) or
Excel Office Suite formats. Electronic files submitted via e-mail will not be accepted.

PACKAGING AND LABELING

The original and copies of the proposal must be labeled "Request for Proposal — 700-
09-701,” and include the title of the proposal, “Support of the Renewable Energy
Transmission Initiative.”
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IV. PROPOSAL FORMAT, REQUIRED DOCUMENTS, AND DELIVERY CONTINUED

Include the following label information and deliver your proposal, in a sealed package:

Person’'s Name, Phone

#

Bidder's Name

Street Address

City, State, Zip Code

FAX #

RFP 700-09-701
Contracts Office, MS-18
California Energy Commission
1516 Ninth Street, 1st Floor

Sacramento, California 95814

PREFERRED METHOD FOR DELIVERY

A Bidder may deliver a proposal by:

e U.S. Mail
e Personally
e Courier service

Proposals must be received no later than 3:00 p.m., in the Commission Contracts Office
during normal business hours and prior to the date and time specified in this RFP. In
accordance with Public Contract Code 10344, proposals received after the specified
date and time are considered late and will not be accepted. There are no exceptions to
this law. Postmark dates of mailing or records showing the date and time of E-mail or
facsimile (FAX) transmissions are not acceptable in whole or in part, under any
circumstances, to establish the date and time of receipt.
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IV. PROPOSAL FORMAT, REQUIRED DOCUMENTS, AND DELIVERY CONTINUED

ORGANIZE YOUR PROPOSAL AS FOLLOWS:

VOLUME 1, ADMINISTRATIVE RESPONSE

Cover Letter
Table of Contents

Contractor Status Form Attachment 1

Darfur Contracting Act Form Attachment 2

DVBE Certification Instructions If applicable3.1

Completed Disabled Veteran Business Enterprise Attachment 3.2

form

DVBE STD. 843 Attachment 3.3

Bidder Declaration form GSPD-05-105 Attachment 3.4

Contractor Certification Clauses Attachment 4

Standard Agreement Attachment 6

TACPA, EZA, LAMBRA forms Attachments 7, 8, and/or 9 (if
applicable)

VOLUME 2, TECHNICAL AND COST RESPONSE

1. Approach to Tasks in Scope of Work See required detail below in A.

2. Team Organizational Structure See required detail below in B.

3. Project Team Experience and Qualifications  See required detail below in C.

4. Team Resumes See requirement below in D.

5. Client References Attachment 5. See also E below.

6. Previous Work Products See required detail below in F.

7. Project Budget Attachment 10. See also G below.

A. Approach to tasks in Scope of work

Describe the Bidder’'s approach to providing services listed in the Scope of Work,
highlighting any outstanding features, qualifications and experience.

B. Team Organizational Structure

1. Describe the organizational structure of the Bidder, including providing an
organizational chart of the entire contract team.

2. Identify the location of the Bidder's and Subcontractor’'s headquarters and
satellite office(s) and proposed methods of minimizing costs to the State.

3. Provide a short description of each firm (Bidder and subcontractors) and key

members on the team. Describe the relationship between the Bidder and
subcontractors on your team. Indicate any history of a working relationship
between the team members noting any significant success stories.

4, Describe professional awards.
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IV. PROPOSAL FORMAT, REQUIRED DOCUMENTS, AND DELIVERY CONTINUED

5. Describe the organization, composition, and functions to be performed by staff
members of the Bidder and any subcontractors and how the staff pertains to this
contract.

6. Identify a primary contact person. This person should attend the oral interview

session if one is scheduled as part of the evaluation process. At least one
person from each technical area should also attend the interview, if one is

scheduled.

7. Describe any technical capabilities that would facilitate communicating with the
Energy Commission (e.g., internet capability and electronic reports).

8. Describe methods of internal communication, management structure, and

approach to delegating tasks.

C. Project Team Relevant Experience and Qualifications

1. Document the project team’s qualifications as they apply to performing the tasks
described in the Scope of Work. Describe the nature and scope of recently
completed work as it relates to the Scope of Work.

2. Identify and list all Bidder staff and subcontractors (all team members) who will
be committed to the tasks and describe their roles.

3. Describe job classification, relevant experience, education, academic degrees
and professional licenses of these technical staff team members.

4. Identify the percentage of time each team member will be available throughout
the contract.

5. Describe team members’ familiarity with the administration, management, and
technical expertise needed to perform pertinent tasks identified in the Scope of
Work.

6. Describe the team’s experience in working within public processes and how

representatives of state and federal regulatory agencies, local governments, the
California Independent System Operator (California 1ISO), investor and publicly
owned utilities (IOUs and POUSs, respectively), native American tribes, the
military, renewable energy developers, the environmental community,
ratepayers, and renewable power developers have been recruited, involved, and
participated.

D. Team Resumes
Each bidder shall submit resumes of all team members.

E. Client References

| Each bidder shall complete a Customer Reference Form_(Attachment 5). Customer
references are recommended for each bidder. Up to three customer references will be
considered for each bidder.
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IV. PROPOSAL FORMAT, REQUIRED DOCUMENTS, AND DELIVERY CONTINUED

F. Previous Work Products

Each bidder shall provide at least one example of a similar work product for the services
to be provided. If more than one company will be providing technical support in a task
area, each company shall submit one example product that demonstrates experience in

potential work assignments described in this RFP.

G. Project Budget

The Contractor must submit information on all the attached budget forms, B-1 through
B-7 which will be deemed the equivalent of a formal bid submission under the Public
Contract Code. Rates and personnel shown must reflect rates and personnel you

would charge if you were chosen as the contractor for this RFP.

NOTE: The information provided in these forms will not be kept confidential.

The salaries, rates, and other costs entered on these forms become a part of the final
contract. The entire term of the contract and projected rate increases must be
considered when preparing the budget. The rates bid are considered capped and shall
not change during the term of the contract. The Contractor shall only be reimbursed for
its actual rates up to these rate caps. The Hourly Rates provided in B-2 and all B-5s shall

be unloaded (before fringe, overheads or profit).

Budget Summary

Prime Direct Task Budget

Prime Indirect Task Budget

Subcontractor Direct Task Budget

Subcontractor Indirect task Budget

Prime Personnel Unloaded Hourly Rates and Hours
Subcontractor Personnel Unloaded Hourly Rates, Hours
Prime Indirect Cost Calculation

Subcontractor Indirect Cost Calculation

Travel, Equipment, Materials, and Misc. List

In-Kind Contributions (If applicable)
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V. Administration

RFP DEFINED

The competitive method used for this procurement of services is a Request for Proposal
(RFP). A Proposal submitted in response to this RFP will be scored and ranked based
on the Evaluation Criteria. Every Proposal must establish in writing the Bidder’s ability
to perform the RFP tasks.

DEFINITION OF KEY WORDS

Important definitions for this RFP are presented below:

Word/Term Definition
State State of California
DGS Department of General Services

Energy Commission | California Energy Commission

RFP Request for Proposal, this entire document
Proposal Formal written response to this document from bidder
Bidder Respondent to this RFP
CCM Commission Contract Manager
RETI Renewable Energy Transmission Initiative
DVBE Disabled Veteran Business Enterprises

IMPORTANT ADMINISTRATIVE DETAILS
Cost of Developing Proposal

The Bidder is responsible for the cost of developing a proposal, and this cost cannot be
charged to the State.

Confidential Information

The Commission will not accept or retain any Proposals that are marked confidential in
their entirety or seek to have any part of the proposal treated as confidential.

Darfur Contracting Act of 2008

Effective January 1, 2009, all Requests for Proposals (RFP) must address the
requirements of the Darfur Contracting Act of 2008 (Act). (Public Contract Code
sections 10475, et seq.; Stats. 2008, Ch. 272). The Act was passed by the California
Legislature and signed into law by the Governor to preclude State agencies generally
from contracting with “scrutinized” companies that do business in the African nation of
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V. ADMINISTRATION CONTINUED

Sudan (of which the Darfur region is a part), for the reasons described in Public
Contract Code section 10475.

A scrutinized company is a company doing business in Sudan as defined in Public
Contract Code section 10476. Scrutinized companies are ineligible to, and cannot, bid
on or submit a proposal for a contract with a State agency for goods or services.
(Public Contract Code section 10477(a)).

Therefore, Public Contract Code section 10478 (a) requires a company that currently
has (or within the previous three years has had) business activities or other operations
outside of the United States to certify that it is not a “scrutinized” company when it
submits a bid or proposal to a State agency. (See # 1 on Attachment 2).

A scrutinized company may still, however, submit a bid or proposal for a contract with a
State agency for goods or services if the company first obtains permission from the
Department of General Services (DGS) according to the criteria set forth in Public
Contract Code section 10477(b). (See # 2 on Attachment 2).

DiSABLED VETERAN BUSINESS ENTERPRISES (DVBE) COMPLIANCE
REQUIREMENTS-

The Disabled Veteran Business Enterprise (DVBE) Program has two inter-related
aspects:

Participation Goals: This RFP is subject to a mandatory participation goal of three
percent (3%) certified California Disabled Veteran Business Enterprise (DVBE) as set
forth in Public Contract Code Section 10115 et seq.

And,

Incentive: The DVBE Incentive Program gives a contractor an opportunity to improve
their bid status based on the efforts attained from the DVBE Participation Program.
More information regarding DVBE and Small Business is located in Attachments 3.1
and 3.2.

If for this RFP the contractor made a commitment to achieve disabled veteran business
enterprise (DVBE) participation, then the contractor must within 60 days of receiving
final payment under this agreement (or within such other time period as may be
specified elsewhere in this agreement) certify in a report to the awarding department: 1)
the total amount the prime contractor received under the contract; 2) the name and
address of the DVBE(s) that participated in the performance of the contract; 3) the
amount each DVBE received from the prime contractor; 4) that all payments under the
contract have been made to the DVBE(S); and 5) the actual percentage of DVBE
participation that was achieved. A person or entity that knowingly provides false
information shall be subject to a civil penalty for each violation. (Military & Veterans
Code (M&VC) § 999.5(d))
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V. ADMINISTRATION CONTINUED

RFP CANCELLATION AND AMENDMENTS

If it is in the State’s best interest, the Energy Commission reserves the right to do any of
the following:

o Cancel this RFP;
o Amend this RFP as needed; or
o Reject any or all Proposals received in response to this RFP

If the RFP is amended, the Energy Commission will send an addendum to all parties
who requested the RFP and will also post it on the Energy Commission’s Web Site
www.energy.ca.gov/contracts and Department of General Services’ Web Site
www.cscr.dgs.ca.gov/cscr.

Errors

If a Bidder discovers any ambiguity, conflict, discrepancy, omission, or other error in the
RFP, the Bidder shall immediately notify the Commission of such error in writing and
request modification or clarification of the document. Maodifications or clarifications will
be given by written notice of all parties who requested the RFP, without divulging the
source of the request for clarification. The Commission shall not be responsible for
failure to correct errors.

MODIFYING OR WITHDRAWAL OF PROPOSAL

A Bidder may, by letter to the Contact Person at the Energy Commission, withdraw or
modify a submitted Proposal before the deadline to submit proposals. Proposals cannot
be changed after that date and time. A Proposal cannot be “timed” to expire on a
specific date. For example, a statement such as the following is non-responsive to the
RFP: “This proposal and the cost estimate are valid for 60 days.”

IMMATERIAL DEFECT

The Energy Commission may waive any immaterial defect or deviation contained in a
Bidder’s proposal. The Energy Commission’s waiver shall in no way modify the
proposal or excuse the successful Bidder from full compliance.

DISPOSITION OF BIDDER’'S DOCUMENTS

On the Notice of Proposed Award posting date all proposals and related material
submitted in response to this RFP become a part of the property of the State and public
record. Bidders who want any work examples they submitted with their proposals
returned to them shall make this request and provide either sufficient postage, or a
Courier Charge Code to fund the cost of returning the examples.
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BIDDERS’ ADMONISHMENT

This RFP contains the instructions governing the requirements for a firm quotation to be
submitted by interested Bidders, the format in which the technical information is to be
submitted, the material to be included, the requirements which must be met to be
eligible for consideration, and Bidder responsibilities. Bidders must take the
responsibility to carefully read the entire RFP, ask appropriate questions in a timely
manner, submit all required responses in a complete manner by the required date and
time, make sure that all procedures and requirements of the RFP are followed and
appropriately addressed, and carefully reread the entire RFP before submitting a
proposal.

GROUNDS TO REJECT A PROPOSAL
A Proposal shall be rejected if:

e |tis received after the exact time and date set for receipt of Proposal’s pursuant to
Public Contract Code, Section 10344.
e |tis considered non-responsive to the California Disabled Veteran Business
| Enterprise participation requirements.
It is lacking properly executed Contractor Certification Clauses.
It is lacking a properly executed Darfur Contracting Act form.
It contains materially false or misleading statements or references.
There is a conflict of interest as contained in Public Contract Code Sections 10410-
10412 and/or 10365.5.
e |t contains confidential information or material marked as confidential

A Proposal may be rejected if:

It is not prepared in the mandatory format described.

It is unsigned.

The firm or individual has submitted multiple proposals for each task.

It does not literally comply or contains caveats that conflict with the RFP and the
variation or deviation is not material, or it is otherwise non-responsive.
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V. ADMINISTRATION CONTINUED

PROTEST PROCEDURES

A Bidder may file a protest against the proposed awarding of a contract. Once a protest
has been filed, contracts will not be awarded until either the protest is withdrawn, or the
Commission cancels the RFP, or the Department of General Services decides the
matter.

Please note the following:

o Protests are limited to the grounds contained in the California Public Contract
Code Section 10345.

. During the five working days that the Notice of Proposed Award (NOPA) is
posted, protests must be filed with the DGS Legal Office and the Commission
Contracts Office.

o Within five days after filing the protest, the protesting Bidder must file with the
DGS and the Commission Contracts Office a full and complete written statement
specifying the grounds for the protest.

. If the protest is not withdrawn or the solicitation is not canceled, DGS will decide
the matter. There may be a formal hearing conducted by a DGS hearing officer
or there may be briefs prepared by the Bidder and the Commission for the DGS
hearing officer consideration.

AGREEMENT REQUIREMENTS

The content of this RFP shall be incorporated by reference into the final contract. See
the sample Agreement terms and conditions included in this RFP.

No Contract Until Signed & Approved

No agreement between the Commission and the successful Bidder is in effect until the
contract is signed by the Contractor, approved at a Commission Business Meeting, and
approved by the Department of General Services, if required.

Contract Amendment

The contract executed as a result of this RFP may be amended by mutual consent of
the Commission and the Contractor. The contract may require amendment as a result
of project review, changes and additions, changes in project scope, or availability of
funding.
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